
Upper Denton Rd Bridge Days Proposed Proposed
Labor to Start Completion References

NAME/ADDRESS Only Complete Date Date Provided Comments
Harris Welding & Construction Cashier Ck equivalent to bid
7050 Hwy 199 West 74,800.00$                     45 days Yes bond rcvd. Was overlooked in env.
Springtown, TX 76082 before witnesses left room, vendor

returned & indicated ck in envelope.
Orval Hall Excavating, LTD
PO Box 150899 147,110.00$                   75 calendar days 7/20/2009 10/5/2009 Yes Bid Bond received
White Settlement, TX 76108

Including Removal of Existing Bridge Structure
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